October 12, 2020
To: Prospective Bidders, and Plan Holders
From: Westmoreland County, Resource International and HDH Associates

ADDENDUM # 2
RESCUE SQUAD - ADDITION
OAK GROVE, VIRGINIA
WESTMORELAND COUNTY

CHANGES AND CLARIFICATION – GENERAL

- **Please note**: **All work is required to be complete by Dec 30, 2020. All funding withdrawn at that point.**
- **Pre-bid question form - Due by 10-13-2020;** (not October 30)
- **Bid form**
  - Delete: "*The undersigned understands that time is of the essence and agrees that the time for Substantial Completion of the entire project shall be one hundred twenty (120) consecutive calendar days from the date of commencement of the work as specified in the Notice to Proceed, and Final Completion shall be achieved within thirty (30) consecutive calendar days after the date of Substantial Completion, as determined by the A/E.*"
  - All work is required to be complete (Final completion) by December 30, 2020 as stated above and included in Addendum # 1.
- **Pre-bid Question Form**: delete the Date "*October 30th, 2020*" They are due by **October 13, 2020** by 5:00 pm as stated in Addendum # 1

Changes and Clarifications to Specifications

- Division 0 - Section 00300 – Bid Form
  - **Delete**: "The undersigned understands that time is of the essence and agrees that the time for Substantial Completion of the entire project shall be one hundred twenty (120) consecutive calendar days from the date of commencement of the work as specified in the Notice to Proceed, and Final Completion shall be achieved within thirty (30) consecutive calendar days after the date of Substantial Completion, as determined by the A/E.
  - **Replace with**: "The undersigned understands that time is of the essence and agrees that the entire project shall be complete by December 30, 2020"
- Division 0 - Section 00110 - Pre-Bid Question Form
  - **Delete**: "All questions must be in writing and faxed before 5:00 pm on October 30, 2020"
  - **Replace with**: "All questions must be in writing and faxed/e-mailed before 5:00 pm on October 13, 2020"

Changes and Clarifications to Drawings

- None

ATTACHMENTS: Sign-in Sheet (None)

END OF ADDENDUM # 2